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FORM OF TENDER

Name of work
Levelling and Maintenance of Playground at

College of Engineering Muttathara

Name of Tenderer

Address



I.  General
Name of work ] )
Levelling and Maintenance of Playground at

College of Engineering Muttathara

Time of Completion : 20 days

All communications shall be addressed to the Director, CAPE in the following address by post/in person

Co-operative Academy of Professional Education (CAPE)
College of Engineering, Muttathara Campus

St. Sebastian Church Road

Vallakadavu P.O

Thiruvananthapuram — 695 008

Tel No: 0471 2316236

Sd/-
DIRECTOR

Thiruvananthapuram
Date:
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Il- DETAILS OF TENDER

Name of Work: Levelling and Maintenance of Playground at College of Engineering Muttathara

Competitive percent rate tenders are hereby invited by Co-operative Academy of Professional
Education for the above-referred work.

1. The contract documents consisting of Technical specification, Bills of Quantities to be duly signed
on every page by the bidder shall be submitted to the Director.

2. The time allowed for the work is 20 days from the date of execution of agreement

3. The tender shall be accompanied by Demand Draft towards Bid Security for Rs.9,500/- and
registration cost of Rs.900/-.

4, The successful tenderer shall furnish a security deposit calculated at 5 percent of the Accepted
PAC in the form of DD drawn on any Nationalized Bank/State Co-operative Bank (at least 50%) in
favour of the Director, CAPE payable at Thiruvananthapuram or the rest in the form of Bank
Guarantee Valid up to the expiry of the Guarantee period (i.e., for a period of 24 months from the
date of completion of the work).

5. The Tenderer shall submit his tender only after carefully examining the whole tender documents
and the conditions thereof.

6. This notice, the conditions of tender and the duly completed form of tender will interalia form
part of the agreement to be executed by the tenderer with the Director

Sd/-
Director
Co-operative Academy of Professional Education

Note:
1. Detailed notice inviting tender deemed as part of Contract and agreement.
2. Guarantee period of the work is 24 months from the date of completion.
3. Defects if any noticed within the guarantee period from the date of completion will be got
rectified by the Contractor at his own cost.



Ill- FORM OF COVERING LETTER

To The Director, CAPE
College of Engineering, Muttathara Campus
St. Sebastian Church Road ,Vallakadavu P.O
Thiruvananthapuram — 695 008
Tel No: 0471 2316236

Sir,
Sub: Levelling and Maintenance of Playground at College of Engineering Muttathara

I/We do hereby tender to execute the works enumerated in the Schedule accompanying in
accordance with the terms in your limited tender Notification date and specifications and conditions of

contract in the bidding document.

1. Copy of the signed specifications signed is also enclosed.

2. |/We further agree to complete the whole work in weeks/months from date of receipt of order
to start work, and / or in the case of piece-works, maintain the minimum rate or progress
specified in the Tender Schedule.

3. |/Wedo/do not agree to accept and carry out such portion of the work included in my/our tender
as may be allotted to me /us if the whole work be not given to me/us.

4. In consideration I/We being registered as a Bidder in the Kerala PWD and invited to tender, |/We
agree to keep the tender open for acceptance 90 days from the date of submission thereof and
not to make any modifications in its terms and conditions which are not acceptable to
Government.

5. |/We agree that Arbitration shall not be a means of settlement of any disputes or claims arising
out of the contract relating to the work. A sum of is hereby remitted as Earnest Money. If I/We
fail to keep the tender open as aforesaid or make any modifications in that terms and conditions
of the tender which are not acceptable to Government.

OR

If after tender is accepted, |/We fail to execute the agreement as provided in clause of
tender notifications or to commence the execution of the work as provided in the
conditions. I/We agree that the government shall, without prejudice to any other right or
remedy be at liberty to forfeit the said earnest money absolutely and also recover from
me/us the entire loss that may be caused to the Government by the retender or
rearrangement of the work or otherwise under the provision of the Revenue Recovery
Act or otherwise.

Acc:
i. Tender Schedule (submitted with Financial Bid):
ii. Earnest Money
iii. Signed copy of full tender/bid documents:
iv. Signed copy of drawings:
Nationality:

Signature:
Full Name of Bidder:
Place of Residence:
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Name of work

NOTICE INVITING TENDER

Muttathara

Tenderno. : W-2/2025-26/CAPE

Competitive bids (Percentage rate) are invited on behalf of Co-operative Academy of Professional

: Levelling and Maintenance of Playground at College of Engineering

Education (CAPE) (THE OWNER) for the Levelling and Maintenance of Playground at College of

Engineering Muttathara from contractors and agencies for executing this work. The details of contract

together with the estimate cost are given under

Owner /Employer

Engineer - Project Director, CAPE

Consultant - Project Director, CAPE

Site Engineer

The Project contract mainly include the following

- Director, Co-operative Academy of Professional Education

- Assistant Engineer (Civil) College of Engineering, Muttathara

SL. No Description of the work Estimate cost

1 Rs. 3,79,263/-/-
Levelling and Maintenance of Playground at
College of Engineering Muttathara

2 Rs.900/-
Registration Cost

3 Rs.9,500/-
Bid Security

4 20 days
Period of Completion

5 30.05.2026 1.00pm
Last date and time for submission of bids

6 30.05.2026 3.00pm
Date and time of opening of tender

Broad scope and salient features of work

The project is for Levelling and Maintenance of Playground at College of

Engineering Muttathara

Publication of Tender Details in the Website:

The tenders will be published in the www.capekerala.org website.



http://www.capekerala.org/

(a)

b)

(c)
(d)

(e)

(f)

The general information on the project may be found from the bidding document. The
information is only indicative. The tenderers must visit the site and familiarize themselves with
the site conditions, nature of substrata, availability of materials, etc., before quoting. The
drawings, conditions of contract, schedule of quantities and the specifications may be carefully
studied before they offer their prices. No claims for extra compensation over and above the
quoted rates will be entertained by THE OWNER on the ground that the tenderer have misjudged
site conditions, nature of substrata, tender conditions or any item of tender. The tender
documents will be available from the website www.capekerala.org from 19.05.2026

The tender document(s), may be downloaded free of cost from www.capekerala.org. No
payment is required for downloading the tender documents from the above website

Only having a valid registration

The bid shall be submitted within the time mentioned and submission of bids after the stipulated
date & time will not be considered.

The bidders, who submit their bids for this tender accept that they have clearly understood
and agreed the terms and conditions including the Form/ Annexures of this tender.

Mention of price details at any place other than the designated place, shall disqualify the bid
and the bid shall be summarily rejected.

1.05). The items and sub-heads of works to be done are enumerated in the subjoined schedule. Unless

otherwise specified, the tender must be for the whole or any individual work and part tenders
are liable to rejection. A bidder may tender for more than one work with the earnest money
deposit specified in each case, but shall not tender for any part of a work, unless specifically so
required.

1.06). (a) All works shall be done in conformity with the specifications and conditions of contract in

1.07

force in the P. W. D. In case of schedule rate contract, bidders must quote their own rates

specifically for each item without reference to the departmental estimates or' the current

(a)

schedule of rates and for percentage rate contract only a single rate as an overall percentage

above or below or at the rate given in the schedule by a single entry at the bottom of the

schedule under, the head quoted rate may be made. The rates quoted shallbe inclusive ones;

covering all the operations contemplated in the specifications and tender schedules and all

incidental work necessary for such operations such as shoring, bailing out work, scaffolding, etc.

The rates quoted shall be inclusive of all taxes applicable.

(b) The overall percentage rates accepted and specified in the agreement shall not be varied
on any account whatsoever.

(c) The bidders who quoted below estimate rate will remit performance guarantee with a view
to curb the tendency to quote low rates and execute the works unsatisfactorily.

i) If the quoted PAC differ Estimate PAC by more than 25 %, it will be rejected.

i) If the quoted PAC differs estimate PAC up to 25 %, the bidder will remit performance
guarantee equal to the unbalanced price in the estimate P.A.C and quoted P.A.C. This
will be released after satisfactory completion of the work.

iii) No interest, in any circumstances, shall be payable by the department to the bidder
for the EMD/ security deposit/ performance guarantee furnished.

Tender duly signed shall be submitted before on or before 1.00 pm on 30.05.2026. The bids
will be opened at the office of the tender inviting authority on 30.05.2026, 3.00 pm at CAPE
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Head office by Project Director, CAPE in the presence of those bidders or their authorized
agents who wish to be present. In case it is not possible to open the tenders on the specified
date dueto any valid reason the revised time and date of opening of tenders will be
published on CAPE website. The bidders shall check the position at cape web site regularly
for such updates. The total amount of each tender will be read out. There is no provision
for correction of bids once submitted. However, multiple bids can be submitted by the
bidder, in case of corrections, till the last date & time of bid submission and the most
recent/ latest bid submitted before the stipulated date & time of bid submission shall
only be considered for further processing.Details of individual rates will be treated as
confidential and will not be read out. Any tender received after the due time on this date
will be summarily rejected. It may be noted that separate Submission of details,
explanatory notes, any relevant documents etc. will not be entertained.

b) Bidders shall remit the tender document fees and EMD in the form of DD only.

(c) The Bid documents duly filled, payment in DD form duly filled shall be brought in single envelope
to the Tender Inviting Authority before the bid opening. Also, in this envelope, the bidder shall
mandatorily enclose an attested copy of his/ her valid and active Registration Certificate. The
bidder shall get the Registration Certificate attested only from any of the Superintending
Engineers/ Executive Engineers of PWD, Kerala. The envelope, containing the tender
document(s) & attested copy of the valid and active Registration Certificate, should reach the
department on or before the bid opening date & time, failing which, the bid is liable to be
rejected. The department shall not be responsible for any postal/ courier service delay orany
other delay.

Selected bidder will be required to produce income-tax clearance certificates and GST IN No before final
payment is made for the work, and before security deposits released.

The bidder must attach the scanned copies of solvency certificates clearly indicating to what extent they
are solvent from the Tahsildar of the Taluk where they reside along with their tenders. The
bidder shall produce the original copies of the above solvency certificates, in physical format, if
required by the department for verification.

1.10. The bidder must attach the scanned copy of the recent return statement filed by the bidder before
the appropriate Income tax authority along with their tenders. The bidder shall producethe
necessary income tax documents, if required by the department for verification.

In the case of proprietary or partnership firm, it will be necessary to submit the scanned copy of
the certificates aforementioned for the proprietor or proprietors and for each of the partners
as the case may be.

All bids received without the scanned copy of certificates mentioned at point 1.09 & 1.10 above
will be summarily rejected.

1.11 Tender forms and general specifications can be downloaded free of cost from the CAPE website.
Tenders not submitted in such prescribed format or submitted incomplete in any respect whatever
such as unattested errors and corrections in rates, quantities, units or amounts (figures not expressed
in words), totals of contract not entered, etc., shall be summarily rejected.

1.12 The scanned copy of following documents shall be submitted along with the bid in cover
specified:

a. Tender Documents and BOQ/Tender Schedule duly filled and signed.

b. Demand draft for EMD

c. Preliminary Agreement on a Rs. 200/- stamp paper. Stamp paper charges to beborne by the
9



Sm ™0 a

.02

.03

bidder himself.

Duly filled and signed copy of Affidavit as per this bid document in original.
PAN & TAN details

Copy of GST registration certificate

Bank Account no, Bank and IFSC code

Mobile no. of the contractor

THE OWNER reserves the right to reject any bid without assigning any reasons. Non- submission
of documentary evidence to prove pre-qualification criteria will lead to rejection oftender.

Subject to THE Owner’s right to accept any tender and reject any or all tenders; the work will be
awarded to the tenderer whose bid has been determined to be substantially responsive to the
tender documents and who has offered the lowest Evaluated Tender Price provided furtherthat
the tenderer has the capability and resources to carry out the contract effectively.

Prior to the expiry of the period of validity of the tender THE OWNER will notify the successful
tenderers in writing their name the sum which THE OWNER will pay to the contractor in
consideration of the execution, completion, operation, defect maintenance and guarantee of
the work by the contractor as specified by the contract (hereinafter called the contract priceis
letter of acceptance will constitute the formation of a contract.

CONTRACTOR 10 DIRECTOR



The tenderer shall make a security deposit as given in clause 1.15 of this notice and furnish thesame for

the proper fulfilment of the contract and shall execute an agreement for the work in required non-judicial
stamp paper in the format given as “Articles of Agreement” within 14 days (Fourteen days) from the date
of acceptance of tender. Acceptance of tender rests with Technical Sanction authority. Further time of 10
days shall be allowed to execute agreement onrealizing a fine of 1% of the PAC subject to minimum of Rs.
1000/- and maximum of Rs. 25,000/-. The tenders will be rejected if agreement is not executed within 24
days and work will be awarded to the next lowest tenderer as per rules.

.04

06

If the tenderer fails to execute the agreement as stated above within the specified period, the
earnest money deposit shall be forfeited to THE OWNER and the work will be arrangedthrough
the 2" lowest tenderer or retendered.

Tenders not properly filled, mutilated with incorrect calculations or generally not complying with
the conditions are susceptible shall be rejected.

07. The rate quoted by the bidder shall include all taxes duties and Construction Workers Welfare Fund

Contribution etc. except the GST (Goods and Services Tax) and the Government will not
entertain any claim whatsoever in respect of the same. However, in respect of GST, wherever
legally applicable the same shall be paid by the contractor to the concerned Authorities as per
the prevailing rules. The payment for any bills as per this contract shall be made for the total
value of the works at the contract rate plus the applicable GST rate at the time of billing. Any
variation in tax rate of GST (increase or decrease) after the last date of tender submission shall
be adjusted at the time of settlement of bills. TDS and other deductions shall be made on
payments excluding GST., etc.

.08 If the tender is made by an individual, it shall be signed with his full name and his complete address

shall be given. If it is made by partnership firm it shall be signed by the authorized signatory with
name and seal of the firm. No price preference will be allowed to any
Corporation/Society/firm/individual for the finalization of financial bid due to paucity of
funds since CAPE is executing projects by availing financial assistance from own fund and plan
fund from Government of Kerala. There will not be any allowance to any Corporation
/Society/firm/individual for the exemption of security deposit mentioned in the tender
documents.

09. Any further information necessary can be obtained at the office of the tender inviting authority

1.13

on all working days during office hours

Instructions to applicant

Tenders in all respect shall be submitted to CAPE head office on or before 1.00 pm on
30.05.2026.

No costs incurred by bidders in making this offer in providing clarification on attending
discussions or site visits will be reimbursed by the employer or Engineer

11



1.14

.01

.02

.03

Vi.

Vii.

viii.

Xi.

If the offer is submitted by a bidder backed up by specialized sub-contractors, the bidder
and each of the sub-contractors should fill in all the schedules completely. The responsibility
of the contract is vested with the main bidder and the main bidder should beclearly
identified and the extent of responsibility of each of the sub-contractors should be defined.
Financial rate, project value of work etc., should be given in equivalent Indian Rupees only.
For any clarification the Project Director/Assistant Engineer (Electrical) CAPE Headquarters
may be contacted.

If the application is made by a firm in partnership, it should be signed by all the partners of
the firm, with their full name and current address or by a partner holding power of attorney
for the firm by signing the application in which case a certified copy of the power of attorney
shall accompany the application.

A certified copy of the partnership deed, current address of the firm and the full name and
current address of the all the partners of the firm shall also accompany the application.

If the application is made by a limited company or a Ltd corporation, it shall be signed duly
by authorized person holding the power of attorney for signing the application in which case
a certified copy of the power of attorney shall accompany the application of such Ltd.
Company or Corporation will be required to furnish satisfactory evidence of its existences
before the contract is awarded.

The language for submission of bid should be English/Malayatam-

Copies of original documents defining the constitution of legal status, place of registration
and principal place of business of the company of firm or partnership there to constituting
the bidder.

Proposal for subcontracting elements of the works amounting to more than 10% of the
tender amount for each element may be furnished.

EMD/ Bid security

Earnest Money Deposit/Bid security for the work is Rs. 9,500/-and shall be submitted in the
form of DD.

EMD/ Bid security of the unsuccessful tenders will be refunded by Cheque/by online without
any interest on finalization of the contract with the successful Tenderer.

EMD deposited with THE OWNER will be forfeited,

If a bidder withdraws his bid during the period of validity specified.

If the successful bidder fails within the time limit to sign the contract document or fails
to furnish the required security deposit.

CONTRACTOR 12 DIRECTOR



1.15
.01

.02

.03

1.16

.01

.02

.03

1.17.

Performance Security Deposit / Security Deposit

The successful tenderer on receipt of the letter of acceptance will deposit an amount equal to 5%
of the value of contract within 14 days from the date of award of work. At least fifty percent
(50%) of the performance Guarantee will be in the form of demand draft drawn on any
Nationalised / State Co-operative Bank in favour of Director, CAPE payable at
Thiruvananthapuram and the rest in the form of Bank guarantee for a period of not less than 25
(Twenty five) months from the date of execution of the agreement.

E.M.D./ Bid security of the successful tender will be refunded without any interest on execution
of agreement.

The SECURITY DEPOSIT/Performance Security will be released to the contractor after expiry of
the defect liability period of 24 months from the date of completion.

RETENTION AMOUNT

In addition to Performance Guarantee, Security deposit (retention) for the work shall be
collected by deduction from the running/final bill of the contractors @ 2.5% of the gross amount
of each running and or final claim till expiry of defect liability period.

Security Deposit (retention) will be released against bank guarantee on it accumulating to a
minimum of Rs 5.00 Lakhs. The minimum amount of bank guarantee shall not be less than Rs.
5.0 Lakhs at a time.

All kinds of deposits of E.M.D/ SECURITY DEPOSIT will not bear any interest whatsoever.

All statutory payments in connection with the employment of the workmen for this workwill be
recovered from the bill.

.02 The contractor is the employer of all the workers engaged for this work and should therefore take

all required registrations and pay premium correctly to labour welfare funds constituted by the
Union Government and State Governments from time to time.

All statutory deductions shall be made from the amount eligible to the contractor in each part
bill at current rates. The deduction towards the work contract tax shall be as per the prevailing
rates of State Government.

PERIOD OF VALIDITY

The tender shall remain valid for acceptance for a period of 90 days from the date of opening of
the tenders. If any tenderer withdraws his tender before the said period or makes any
modifications in terms and conditions of the tender, then THE OWNER has the liberty to forfeit
the said Earnest Money Deposit. Due to departmental or administrative reasons if it is found
necessary to keep the tender open for a further period, prior consent of the bidder shall be
obtained in writing for every further period of one month.
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INSPECTION OF SITE

Every tenderer must inspect the site of the proposed work and acquaint himself with the site
conditions of substrata, approaches, availability of raw materials, geological and weather
conditions, etc., before quoting his rates. He must go through all the drawings, specifications
and other tender documents. Any further clarifications in the drawings and documents can be
had from THE OWNER at the above-mentioned address.

QUANTUM OF WORK

.01

.02

.03

A schedule of approximate quantities for various items accompanies this tender. It shall be
definitely understood that THE OWNER does not accept any responsibility for the correctness
or completeness of this schedule in respect of items and quantities and this schedule is liable
to alteration by deletions, deductions or additions at the discretion of THE OWNER without
affecting the terms of the contract.

THE OWNER reserves the right to increase or decrease the quantum of work at site without
assigning any reason.

Variations in the quantities put to tender will not be the basis of any claim or disputes. The rates
agreed by the contractor shall hold good for any amount of variation in the quantities and no
claims whatsoever will be entertained on this amount. The contractor shall carry out all works
as directed by THE OWNER at the same agreed rates.

ALL INCLUSIVE RATES

The contractor’s rate must be firm and include the cost of transportation of material to the site,
all taxes and the fixing or placing in position for which the item of work is intended to be
operated. The rates quoted by the contractor shall be firm throughout the contract period and
there shall be no upward revision of the rates quoted by the contractor for any reasons
whatsoever. It should be clearly understood that any claims for Excise duty, construction tax or
any additional tax, etc., shall not be entertained in any case whatsoever once the tenders are
opened. No incidental charges will be paid other than the quoted rates for finished items.

INTERPRETING SPECIFICATIONS

.01

.02

In interpreting the specifications, the following order or decreasing importance shall be followed:

Specification mentioned in Schedule of Quantities
Special conditions of contract,
Unit Rate Specifications and Technical Specifications of CPWD

o 0o oo

Drawings

Matters not covered by the specifications given in the contract, as a whole shall be covered by
the relevant Indian Standard Codes. If such codes on a particular subject have not been framed,
the decision of THE OWNER shall be final.
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1.24. No alterations shall be made by the tenderer in the Notice Inviting Tender, Instructions to the
contractors, Contract form, conditions of the contract, special conditions, drawings and
specifications and if any such alterations are made or any conditions attached, the tender is
liable to be rejected.

The acceptance of a tender rests with the owner/ Authorized Representative of THE OWNER who
does not bind himself to accept the lowest tender and reserves to himself the authority toreject
any or all the tenders received without assigning any reason(s) whatsoever.

The owner /authorized representative of THE OWNER reserves the right of accepting the whole
or any of the tenders received and the tenderer shall be bound to perform the same at the rates
quoted.

The work shall be carried out under the direction and supervision of THE OWNER or their
representative at site. On acceptance of the tender, the contractor shall intimate the name of
his accredited representative who would be supervising the construction and would be
responsible for taking instructions for carrying out the work.

THE OWNER decision with regard to the quality of the material and workmanship will be final
and binding; any material rejected shall be immediately removed by the contractor and replaced
by materials as per specifications and standards.

1.28. SUB-LETTING
No part or whole of the contract shall be sublet without the written permission of THE OWNER
nor shall transfers be made by the Power of Attorney authorizing others to carry out the work
or received payment on behalf of the tenderer.

DEFECTS LIABILITY PERIOD

Any defect developed within ‘Defect Liability Period’ of 36 months from the date of completion
of work will have to be rectified by the contractor at their own cost failing which the
OWNER/CONSULTANT or their representative shall get the work done at the risk and cost of the
contractor or the amount required for the rectification work will be recovered from the security
deposit of the work.

DELAYS IN COMMENCEMENT
The contractor shall not be entitled to any compensation for any loss suffered by him on account

of delays in commencing or executing the work, whatever the cause for such delays may be
including delays in procuring Government Controlled or other materials.
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OCCUPATION IN PART
If THE OWNER wants to occupy areas in part, the contractor shall complete the work of these
areas in conjunction with THE OWNER and hand over the same to THE OWNER withoutaffecting
any of the clauses of contract agreement.

The contractor should inspect the source of materials, their quality, quantity and availability.
All materials must strictly comply with the relevant B.1.S. specifications.

(a) The contractor must co-operate and co-ordinate with other contractors involved in other
works at the site.

(b) The contractor should note that they shall have to clear the site of vegetation, debris, etc.
before the commencement of the work. The contractor should also keep the premises clear
during the execution for the inspection of the site

PERIOD OF WORK
Time is the essence of this contract. The work shall be completed by 20 days. For the period of
completion, the Commencement of the work shall be considered from the date of executionof
agreement. The contractor shall draw a detailed schedule of programme in the form of PERT
CHART/ BAR CHART on whole work, within one week of award of work and submit to THEOWNER
for their approval.

Handing over the Site
After executing the agreement, the contractor or his authorized persons should take over the
site from the Assistant Engineer (Civil) within 10 days so as to commence the work.

LIQUIDATED DAMAGES
Liqguidated Damages will be levied for every week of delay at the rate of 0.1% of the total
contract value up to a maximum of 10% of the total contract value.

CONTRACTOR’S STORE AND SITE OFFICE

Suitable areain the site of work shall be allowed to the contractor at free of cost for constructing
temporary structures for storing his tools and plants, materials, site office. However, the
structure will be provided by him at his own expense and he will be solely responsible for
guarding his property with requisite insurance against theft, fire, etc. The contractor however
will have to dismantle the sheds and vacate the land of all debris, etc. at his own expense after
completion of work. The responsibility for safe custody of materials at work site and during
transit will be vested with the contractor.

1.38. Quality control of work
The contractor shall arrange the quality control test and the quality certificate shall be handover
to the Assistant Engineer (Civil) for confirmation. The Assistant Engineer (Civil) should certify
the quality of the work done by the contractor while recommending the interim payment of the
bills.
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MEASUREMENT AND BILLING
.01 The contractor or his representative shall accompany THE OWNER or their representative in taking

measurements and shall agree to the measurements taken on spot. All necessary tapes shall be
of steel and shall be supplied by the contractor. The contractor shall then present his bill based
upon the agreed and recorded measurements and as per the directions of THE OWNER. If the
contractor fails to accompany THE OWNER representatives for measurements, then he shall be
bound by the measurements taken by THE OWNER or their representative.

.02. The contractor shall be allowed to raise bills only for more than 10% of contract amount ineach

.03

.04

bill.

Payments towards all interim bills will be made by THE OWNER within 30 days on presentation
by the contractor.

Period of final measurement shall be one months from the time of completion of the project.

EXTRA ITEMS

.01

.02

.03

.04

.05

.06

Any item of work that do not find a place in the schedule of quantities, in the original tender or
in the accepted tender or contract as has been directed by THE OWNER to execute is deemed
as an extra item of work. All such works that are necessary to be carried out under the direction
of THE OWNER shall be carried out by the contractor. No such variation will violate the Contract.

Extra items of work thus carried out by the contractor will be paid at the rates worked out by
THE OWNER in the following manner.

In the case of all extra items whether additional, altered or substituted, if accepted rates for
identical items are provided for in the contract such rates shall be applicable.

In the case of extra items whether altered or substituted, for which similar items exists in the
contract, the rates shall be derived from the original item by appropriate adjustment of cost of
affected components with reference to the departmental estimated rates applied in deriving
the rates for such items.

In the case of extra items, whether additional altered or substituted, for which the rates cannot
be derived from similar items in the contract, and only partly from the schedules of rates, the
rates for such part of items not covered in the schedule of rates shall be determinedby THE
OWNER on the basis of the prevailing market rates giving due consideration to the analysis of
the rate furnished by the contractor with supporting document including contractor’s profit and
overhead. Tender Excess will not be admissible for market rate components.

In the case of extra item whether additional, altered, substituted, for which the rates cannot
be derived either from similar items of work in the contract or from the departmental schedule
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or rates, the contractor shall within 14 days of the receipt of order to carry out the said extra
item of work, communicate to the Engineer the rate which he proposes to claim for the item,
supported by analysis of the rate claimed and THE OWNER shall be within one month thereafter,
determines, the rate on the basis of the market rate giving due consideration to therate claimed
by the Contractor. Tender excess will not be admissible in such cases.

The contractor shall make his own arrangement for water and electricity required for the work.
THE OWNER has no responsibility for the supply of either electricity or water for the work.

INSURANCE

The contractor shall be responsible for the safety of the labour employed by him and he shall be
liable to pay necessary compensation in case of accidents as per the workman’s compensation
Act.

This Notice Inviting Tender will form part of the tender document and the agreement executed
by the successful tenderer.

DIRECTOR

Place: Thiruvananthapuram

Date:
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SUMMARY OF NOTICE INVITING TENDER

Sl. No item Description
1 Date of Opening of Tender 30.05.2026, 3.00 pm
2 Firm period of the tender 90 days
3 EMD/Bid security of tender Rs. 9,500/-
4 Security deposit 5% of contract amount
5 Date of Execution of agreement Within 14 days from the date of

acceptance of tender

6 Period of completion 20 days from Date of executing
agreement

7 Site handover Within 10 days after execution of
agreement

8 Interim payment Once in a month for minimum amount of
10% contract value

9 Retention @2.5% of the gross amount of each

running and or final bill

10 Final measurement

within 1 months from the date of
completion

11 Defect liability period

24 months from the date of completion

12 Escalation

Not applicable

13 Liguidated damages

0.1% per week of delay with a maximum
of 10% of contract value

14 Kerala workers welfare fund

1% of bill amount recovered during the
payment of the bills

Sd/-
Director
Co-operative Academy of Professional Education (CAPE)
College of Engineering, Muttathara Campus
St. Sebastian Church Road
Vallakadavu P.O
Thiruvananthapuram — 695 008
Tel No: 0471 2316236
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ii)

iii)

IV. CONDITIONS OF CONTRACT

The Contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of Director, Co-operative
Academy of Professional Education, College of Engineering, Muttathara Campus, St. Sebastian
Church Road, Vallakadavu P.O, Thiruvananthapuram — 695 008 and the CONTRACTOR, together
with the documents referred to therein including the conditions, the specifications, designs,
drawings and instructions issued from time to time by the Engineer-in-charge and all these
documents taken together, shall be deemed to form one contract and shall be complementary
to one another.

In the contract, the following expressions shall, unless the context otherwise requires, have
the meanings, hereby respectively assigned to them:

The expression works or work shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or byvirtue of
the contract, contracted to be executed whether temporary or permanent, and whether
original, altered, substituted or additional. The works under the scope is all works upto
basement level and all works of superstructure including masonry, concrete, finishing,
plumbing and sanitary.

The Site shall mean the land/building/or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which work is to be
executed under the contract or any adjacent land, path or street which may be allotted or used
for the purpose of carrying out the contract.

The CONTRACTOR shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such individual or
the persons composing such firm or company, or the successors of such firm or company and
the permitted assignees of such individual, firm or company.

The CONSULTANT shall mean the individual, firm or company, whether incorporated or not,
undertaking the architectural consultancy and supervision and Management of the works and
shall include the legal personal representative of such individual or the persons composing such
firm or company, or the successors of such firm or company and the permitted assignees of such
individual, firm or company

v) The Engineer-in-charge means the Project Engineer or any other Engineer of Co-operative Academy

vi)
vii)
viii)

of Professional Education who will supervise and be in-charge of the work on behalf of CAPE.

Accepting Authority shall mean Director, CAPE

Owner shall mean the Director CAPE, TVM

Excluded Risk are risks due to riots (other than those on account of CONTRACTOR’s employees),
war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion
revolution, insurrection, military or usurped power, damages from aircraft, acts
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ix)

Xi)

Xii)

xiii)

Xiv)

of God, such as earthquake, lightening and unprecedented floods, and other causes over which
the CONTRACTOR has no control.

Market Rate shall be the rate as decided by the Engineer-in-charge on the basis of the cost of
materials and labour at the site where the work is to be executed plus 15% to cover, all
overheads and contractor’s profits. Tender excess will not be allowed for Market rate
Component

Schedules(s) referred to in these conditions shall mean mainly the relevant DSR with Cost index

Department means Co-operative Academy of Professional Education which invites tenders.

Site Order book is a book to be maintained by the Contractor at site and produced when
demanded by the Engineer in-charge to record any instruction /comments by the Engineer in-
charge).

Contract value means the value of entire work as stipulated in letter of award.

Estimate value means the value of entire work as stipulated in the tender schedule.

Where the context so requires, words imparting the singular only also include the plural and
vice versa. Any reference to masculine gender shall whenever required include feminine gender
and vice versa.

Headings and marginal notes to these General Conditions of contract shall not be deemed to
form part thereof nor be taken into consideration in the interpretation or construction thereof
or of the contract.

The work to be carried out under the contract shall, except as otherwise provided in these
conditions, includes all labour, materials, tools, plants, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of quantities shall, unless otherwise stated, be
held to include wastage of materials, carriage and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labours necessary in and for the full
and entire execution and completion of the work as aforesaid in accordance with good practice
and recognized principles.

The CONTRACTOR shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in the
schedule of quantities, which rates and prices shall except as otherwise provided cover all his
obligation under the contract and all matters and things necessary for the proper completion
and maintenance of the works.
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7. The several documents forming the part of contract are to be taken as mutually explanatory of
one another; detailed drawings being preferred to small scale drawing, figured dimensions being
preferred to scale, special conditions in preference to General conditions.

In the case of discrepancy between the schedule of Quantities, the specifications and/or the
Drawings, the following order of preference shall be observed.

i) Description of Schedule of Quantities.

ii) Particular Specification and special condition, if any
iii) Drawings.

iv) C.P.W.D Specifications

V) Indian Standard specifications of B.1.S.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of
the documents and his decision shall be final and binding on the CONTRACTOR.

Any error in description, quantity or rate in schedule of Quantities or any omission there from
shall not vitiate the CONTRACT or release the CONTRACTOR from the execution of the whole or
any part of the works comprised therein according to drawings and specifications or from any
of his obligations under the contract.

Commencement and completion of work: The work shall commence within 10 days from the
date of execution of agreement and complete the whole work within 20 days from the
agreement date

8. Agreement- The contractor, on acceptance of his tender by the Accepting Authority, shall sign
the agreement within 14 days from the date of award of work and commence the work within
10 days from the date of agreement.

The tender conditions, all the documents including drawings, if any, forming the part of tender
as issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.

Model Rules which are applicable to KPWD for the protection of health, arrangements for
workers employed by CONTRACTOR at site

CONTRACTOR's Labour Regulations of the KPWD.

MEASUREMENT BOOKS:

Conventional measurement book shall be used for recording the measurements. The Assistant
Engineer (Civil) designated for the charge of site of Levelling and Maintenance of Playground at
College of Engineering Muttathara will be the custodian of the M-Books. The pages of these

measurement books shall be serially numbered and a record of these measurements book shall be
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maintained in a separate register. The measurements shall be carried forward from the previous recorded
measurement as per the existing procedure of Kerala PWD.

MODE OF MEASUREMENT:

Measurement of works shall be made as per principles adopted in Kerala PWD and ISI codes for
measurement of works. The measurements shall be jointly taken by the CONTRACTOR or his
representative and the Engineer —in charge or his representative i.e., Assistant Engineer (Civil)
will recorded and entered in the M. Books by the Assistant Engineer (Civil). The Engineer-in-
charge shall incorporate with signature changes or corrections, as may be done during the
checks to the recorded measurements. Cuttings/over writing/insertions in the M. Books are not
allowed after final checking.

EXTRA ITEMS:

If any extra item has to be executed at site which may be absolutely necessary for the work
and which are notincluded in BOQ shall be executed on written orders from the Project Director
of CAPE. The contractor shall bring to the notice of the concerned official in advance, the
requirement of extra item to be executed. The rates shall be derived from parallel items or
similar items if possible or shall be derived from the reasonable existing market price plus the
cost of labour plus 15 percent for contractor’s overheads and profits. The CONTRACTOR shall
furnish the rate analysis which supporting statements to the Owner for approval. However, the
CONTRACTOR shall not delay the work for finalization of the rates of the concerned item.
Supplemental agreement for the extra item has to the executed for the same

BILL TO BE SUBMITTED BY THE CONTRACTOR:
Based on the quantities worked out as per the joint measurements recorded the CONTRACTOR
shall submit his running and final bill in the appropriate format as followed in PWD. The
CONTRACTOR shall submit as many copies of the bills as may be required for the purpose of
reference and record. The bill shall be carried forward from the previous running account bill
as per the existing procedure.

CONTRACTOR’s Superintendence, Supervision, Technical Staff & Employees:
The CONTRACTOR shall provide all necessary superintendence during execution of the work and
as long thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The CONTRACTOR shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer-in-Charge the name(s),
qualifications, experience, age, address(s) and other particulars along with certificates, of the
principal technical representative to be in charge of the work and other technical
representative(s) who will be supervising the work. The Engineer-in-Charge shall within 3 days
of receipt of such communication, intimate in writing his approval or otherwise of such
representative(s) to the CONTRACTOR. Any such approval may at any time be withdrawn and in
case of such a withdrawal, the CONTRACTOR shall appoint another such representative(s)
according to the provisions of this clause. Decision of the tender accepting authority shall be
final and binding on the CONTRACTOR in this respect. Such a principal technical representative
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and other technical representative(s) shall be appointed by the CONTRACTOR soon after receipt
of the approval from Engineer-in-Charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause will also
be applicable to other technical representative(s). The principal technical representative and
other technical representative(s) shall be present at the site of work for supervision at all time
when any contractual activity is in progress and also present himself /themselves, as required,
to the Engineer-in-Charge and/or his designated representative to take instructions. Instructions
given to the principal technical representative and other technical representative(s) shall
deemed to have the same force as if these for have been given of the CONTRACTOR. The
principal technical representative(s) and other representatives shall be actually available fully
during all stages of execution of work recording/checking/ test checking of measurement of
work and wherever so required by Engineer-in-Charge and shall also note instructions conveyed
by the Engineer-in-Charge or his designated representative(s) in the order book and shall affix
his/their signature in token of noting down the instructions and in of acceptance of
measurements/ checked measurements/test checked measurements. The representative(s)
shall not look after other work. Substitutes, duly approved by Engineer-in- Charge of the work
in the manner as aforesaid shall be provided for absence of any of the representation for more
than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
CONTRACTOR, is convinced that no such technical representation is/are effectively appointed
or is/are effectively attending or fulfilling the provision of this clause, a recovery (non-
refundable) shall be effected from the CONTRACTOR @ Rs.500/day of his absence and the
decision of the Engineer-in-Charge as recorded in the “site order book” and measurements
checked/test checked in Measurement books shall be final and binding on the CONTRACTOR.
Further if the CONTRACTOR fails to appoint suitable Principal technical representative and other
technical representative(s) or if such appointed persons are not effectively present or absent by
more than two days without duly approved substitute or do not discharge their responsibility
satisfactorily, the Engineer-in-Charge shall have powers to suspend the executionof the work
until such date as suitable other representative(s) is/are appointed and the CONTRACTOR shall
be held responsible for the delay so caused to the work. The CONTRACTOR should submit a
certificate of employment of the technical representatives(s) and shall produce evidence if any
time required by the Engineer-in-Charge.

ADDITIONAL CONDITIONS

The CONTRACTOR shall make arrangement for obtaining electric connections if required and
make necessary payments for the same as per rules

Other agencies doing works related with this project will also simultaneously execute the works
and the CONTRACTOR shall afford necessary facilities for the same. The CONTRACTOR shall
leave such necessary holes, openings etc., for laying/burying in the work of pipes, cable,
conduits, clamps, boxes and hooks for fan clamps etc. as may be required for other agencies.
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Conduits for electrical wiring/cables will be laid in a way that they leave enough space for
concreting and do not adversely affect the structural members. Nothing extra over the
agreement rates shall be paid for the same.

(a) The building work will be carried out in the manner complying in all respects with the
requirements of relevant bye-laws of the authorities under the jurisdiction of which the
work is to be executed or as directed by the Engineer-in-Charge and nothing extra will be
paid of this account.

(b)  The work of water supply, internal sanitary installations and drainage work etc. shall be
carried out as per the existing regulations and the CONTRACTOR shall produce necessary
completion certificate from such authorities after completion of the work, if required.

(c)  Water tanks, taps sanitary, water supply and drainage pipes, fitting and accessories should
conform to specifications. The CONTRACTOR should engage licensed plumbers for the
work and get the materials (fixtures/fittings) tested if required, by the authorities
wherever required at his own cost.

The CONTRACTOR shall give a performance test of the installation(s) as per standing
specification, before the work is finally accepted and nothing extra whatsoever shall be payable
to the CONTRACTOR for the test.

Any cement slurry added over base surface (or) for continuation of concreting for better bond
is deemed to have been in built in the items and nothing extra shall be payable or extra cement
considered in consumption on this account.

The CONTRACTOR shall furnish along with the tender his proposed methodology and
programme of construction in comprehensive manner of executing and completing the work
within the stipulated period. The programme shall consist of the various components for each
part of the work stipulated to be completed and a bar chart may be submitted in this connection.

The CONTRACTOR shall take instructions from the Engineer-in-Charge for stacking of materials
in any place. No excavated earth or building materials shall be stacked on areas where other
buildings, roads, services compound walls are to be constructed.

Construction labour shall not be permitted (except staff for watch and ward if permitted) to stay
inside the campus. The CONTRACTOR has to arrange for necessary photo identity passes for the
labour for entry in to the campus. The labour movement should be restricted to the areas where
work is carried out.

Royalty at the prevalent rates shall have to be paid by the CONTRACTOR on all the metals,

shingles, sand, earth etc., collected by him for the execution of the work direct to the Revenue
authority or authorized agent of the State Government concerned.
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10. The CONTRACTOR should construct proper mortar bands of lean mix for flooding with water &
proper curing. In case of columns wet gunny bags shall be used for a period of two weeks.

11. Tenderers are advised to study the drawing before tendering.

12. Sample of all materials, fixtures, fittings like Conduit, Junction Boxes, Wires, Cables,
Switches, Switch Boxes etc., shall be got approved in advance from the Engineer-in-Charge
before taking up the work.

13. The contractor should engage at his own cost at least a diploma holder (Civil Engineering)
for the proper execution and supervision of work costing up to 20 Lakh and one Engineering
graduate and one diploma holder (Civil) for works costing above 20 Lakh and one
Engineering graduate and two diploma holders for Pre-Qualification works and sufficient
no. of skilled and unskilled labour according to the tenure of contract.

TESTING OF MATERIAL
The CONTRACTOR shall produce all the materials in advance so that there is sufficient time for
testing and approving the material and clearance of the same before use at works. The
contractor should arrange for the mandatory tests and the cost of the same has to be borne by
him. The mix designs for RCC work should be done from reputed firms like engineering colleges
or KHRI under PWD.

PROGRESS REPORTS TO BE SUBMITTED BY THE CONTRACTOR
The CONTRACTOR shall submit weekly progress report of the work in a computerized form. The

progress report shall contain the following.

Project information giving the broad features of the contract.
Introduction, giving a brief scope of the work under the contract and the broad structural or
other details.

3. Construction schedule of the various components of the work through bar chart, showing the
milestone targeted tasks and up to date progress.

4. Progress chart of the various components of the work through that are planned and achieved
for the week as well as cumulative up to month with reasons for deviations, if any, in a tabular
format.

5. Plantand machinery statement, indicating those deployed in the work, and their working status.

6. Manpower statement, indicating individually the names of all the staff deployed in the work
along with their designations.

7. Financial statement, indicating the broad details of all the running account payments received
up to date, such as gross value of work done. Advances taken, recoveries affected, amounts

withheld, net payments, details of Cheque payments received, etc.

8. A statement showing the extra and substituted items submitted by the CONTRACTOR and the
payments received against them, items pending for sanctions /decisions by the Owner, broad
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details of the bank guarantees, indicating their validity period, board details of the insurance
policies taken by the CONTRACTOR, if any, advances received and adjusted from the department
etc.

9. Progress photographs in colour of the various items / components of the work done up to date
to indicate visually the actual progress of the work.

10. Quality assurance and quality control tests conducted during the week with results thereof.
11. Other details asked for by the engineer in charge.

The CONTRACTOR has to furnish weekly progress report, both physical and financial, as per
proforma given below;

PHYSICAL
Sl. no | Name of Item Quantity as per | Quantity Total up to | Anticipated
Agreement executed during | date quantity | balance
the week executed quantity
FINANCIAL

Total tendered amount Amount of work | Total amount of work | Anticipated amount of
done during the done up to date balance work
week

The CONTRACTOR has to submit the progress report to the Engineer in-charge in triplicate by the first

working day of every week as per the above proforma along with photographs of the work done during
that week.

SPECIAL CONDITIONS

1. No plot rent shall be charged for materials stocked in the specified land during the course of
construction with the prior approval the engineer provided all such materials are removed after
the works are completed.

2. Royalty or charges due for use of private quarries and private land shall be paid by the
CONTRACTOR.
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10.

12.

13.

14.

15.

16.

17.

No labour camps shall be permitted inside the Site. Workers should be made to confine
themselves to the work areas and should not wander in to the nearby areas / buildings/ forests.
If night work is required to be carried out to fulfill the agreed rate of progress, all arrangement
shall be made by the CONTRACTOR inclusive of lighting the area, necessary charges has to be
paid to the concerned authority for power utilization and necessary safety measures are taken.
The works shall be carried as per specifications and as per best Engineering practice.

No variations from, additions to and omissions from in the items of work shall vitiate the
contract. All such variations, additions, substitutions etc. shall be decided as per the terms of
the contract agreement.

Child Labour is strictly prohibited in the work.

Water and Electricity:

The Contractor shall have to make his own arrangement at his own cost for adequate supply of
water and for electric power that may be required for in connection with the works.

The work shall be carried out with least hindrance to the adjoining building and offices and the
CONTRACTORs will be responsible for any damages, caused to the existing fixtures, electric
fitting, etc. in the course of execution and the CONTRACTOR shall make good any such,damages
without any claim for extra.

The debris / construction waste and other waste generated from the work spot should not be
thrown inside the site. All waste material should be taken out of the site or should be dumped
at a place earmarked by the Engineer in charge.

All construction material should be stored only at places earmarked by the engineer in charge.
Material like cement, aggregate, steel etc. should not be stored in buildings that are in use. If
any material stored in un-authorized location the same shall got removed at the cost of
CONTRACTOR.

Preparation of concrete, mortars in the roads, pavements etc. is strictly prohibited.

The useful vegetation inside the campus should not be damaged.

Drinking water requirement of the labour should be arranged by the CONTRACTOR.

The labours should be instructed not to misuse any facilities available in the various buildings.
While transporting the materials along the road, spillage of material should be avoided. If any
spillage occurs the same should be got cleaned immediately without waiting for any notice from

the department.

Any violation of above will attract levy of compensation on the CONTRACTOR.
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Sub-Contractor’s conditions:

Subcontracting:

It is preferred for the contractor not to engage in sub-contracting or subletting the work to
others. In any case or so subcontracting may be allowed prior to the condition that the profile
as well as the credibility of the contractor should be approved by the Architect, the Client and
the project in-charge.

The client will have no direct financial dealings or commitments with the subcontractor.
Moreover, the sub-contractor should abide with the technical instructions issued by the
Architect/Consultant/Engineer-in-charge. The Principal contractor will be completely be
responsible for any technical anomalies or deviations in the work executed.

Special conditions for Safety at the Site

1.

No workmen below 18 years and above 70 years of age shall be engaged for a job at the site.
sick and unhealthy persons should be avoided.

All the workmen shall undergo Safety Induction, screening before engaging them on the job.
Physical fitness of the person to certain critical jobs like working at height or other dangerous
locations to be ensured before engaging the person on work.

Smoking is strictly prohibited at the workplace.
Sub-contractors shall ensure adequate supervision at workplace. They shall ensure that all
persons working under them shall not create any hazard to self or to co-workers. Details of Sub

—Contractors engaged shall be intimated to the Project Director/Engineer-in-charge in writing.

Nobody is allowed to work without wearing safety helmet. Chinstrap of safety helmet shall be
always on.

No one is allowed to work at or more than three meters height without wearing safety beltand
anchoring the lanyard of safety belt to firm support preferably at shoulder level.

No one is allowed to enter into workplace and work at site without adequate foot protection.
Usage of eye protection equipment shall be ensured when workmen are engaged for grinding,
chipping, welding and gas-cutting. For other jobs as and when site safety co-coordinator insists

eye protection has to be provided.

All excavated pits shall be barricaded & barricading to be maintained till the backfilling is done.
Safe approach to be ensured into every excavation.

10. Adequate illumination at workplace shall be ensured before starting the job at night.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

All the dangerous moving parts of the portable / fixed machinery being used shall be adequately
guarded.

Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not be
used as work platforms.

Erection zone and dismantling zone shall be barricaded and nobody will be allowed to stand
under suspended loads.

Contractor should spray water using Water sprayer periodically in the site to reduce the dust
arising due to wind.

Horseplay is completely prohibited at workplace. Running at the site is completely prohibited,
exceptin the case of emergency.

Material shall not be thrown from the height. The area shall be barricaded if required and one
person shall be posted outside the barricading for preventing the tress-passers from entering

the area.

Other than electricians with red helmet no one is allowed to carry out electrical connections,
repairs on electrical equipment or other jobs related thereto.

All electrical connections shall be made using 3 or 4 core cables, having a earth wire.

Proper Earthling pits at site to be constructed. And the sensitivity must be maintained less than
1 ohm.

Main panel boards should have MCB’s and RCCB / ELCB’s (30 mA sensitivity).

Inserting of bare wires for tapping the power from electrical sockets is completely prohibited.

All major, minor accidents in the premises and to be recorded and reported to the Engineer- in-
charge.

Scaffoldings used should be of proper construction. No inferior quality Casuarinas pole /bamboo
scaffolding is permitted. It should be inspected by competent person(s) before use/concreting.

All tools and tackles shall be inspected before use. Defects to be rectified immediately. No lifting
tackle to be used unless it is certified by the competent authority.

Good housekeeping to be maintained. Passages shall not be blocked with materials. Materials
like bricks shall not be stacked to the dangerous height at workplace.
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26.

27.

28.

29.

30.

31.

32.
33.

34,

35.

36.

37.

Debris, scrap and other materials to be cleared from time to time from the workplace and at
the time of closing of work every day.

Adequate firefighting equipment shall be made available at workplace and persons are to be
trained in firefighting techniques with the co-ordination of site safety coordinator.

All the unsafe conditions, unsafe acts identified by CONTRACTOR, reported by site supervisors
and / or safety personnel to be corrected on priority basis.

No children shall be allowed to enter the workplace.

All the lifting tools and tackles shall be stored properly when not in use.

Clamps shall be used on Return cables to ensure proper earthing for welding works.

Return cables shall be used for earthing.
All the pressure gauges used in gas cutting apparatus shall be in good working condition.

Connectors and hose clamps are used for making welding hose connections.

Proper warning boards and caution notices to be displayed at required areas inside the site.

All underground cables for supplying construction power shall be routed using conduit pipes.

Tapping of power by cutting electric cables in between must be avoided. Proper junction boxes
must be used.

Workmen's Insurance

Owner shall not be liable for any payment in respect of any damages or compensation payable
according to law in respect or in consequence of any accident or injury or loss of life to any
workman or other person in the employment of the CONTRACTOR or any sub-contractor. The
CONTRACTOR shall insure against such liability with an insurer for sum of the established norms
during the entire period till completion of work.

Recovery from the CONTRACTOR

Without prejudice to the other rights of THE OWNER against the CONTRACTOR in respect of
such default, HE OWNER shall be entitled to deduct from any sums payable to the CONTRACTOR
the amount of any damages, compensation costs, charges and other expenses paid by the
Owner and which are payable by the CONTRACTOR under this clause.

31



Delay, Compensation for Delay and Extension of Time

Time is the essence of this contract and CONTRACTOR shall complete the Work in all respects
as per the contract within the date/period of completion specified. Should the CONTRACTOR
feel that he will not be able to complete the work in time, he may apply for extension of Time
to the Owner along with reasons and justifications there to for delays, if any.

If the contractor fails to execute the work within agreed /extended period as per the
specification agreed, THE OWNER will arrange the balance through other agencies at risk and
cost of the contractor.

If in the opinion and absolute discretion of THE OWNER. whose decision shall be final, conclusive
and binding, the work is delayed on account of valid reasons not within the control of the
CONTRACTOR; THE OWNER shall make a fair and reasonable Extension of Time for completion
of the Contract subject to agreement condition and supplemental agreement for the same to
be executed. The CONTRACTOR shall not make any claim for compensation or damage in
relation thereto.

Defect Liability Period
The defect liability period shall be 36 months after the date of issue of virtual completion
certificate to the CONTRACTOR.
The CONTRACTOR shall be responsible to make good and remedy at his own expense any

defects which may appear within the Defects Liability Period arising in the opinion of THE
OWNER who shall be the final authority.

In case of default, THE OWNER may employ and pay other persons to amend and make good
such defects and expenses consequent thereon or incidental thereto and shall be made good
and borne by the CONTRACTOR and shall be recoverable from him.

Arbitration

No arbitration of any disputes on contracts will be allowed under any circumstances.

Law Governing the Contract
The Indian laws shall govern this contract for the time being in force.
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ADDITIONAL CONDITIONS
ADDITIONAL & PARTICULAR SPECIFICATIONS

GENERAL

The quoted rates for various items in the tender shall be inclusive of all the additional conditions
and particular specifications and for adherence to all these conditions and specifications, no
extra payment shall be made to the contractor. Any infringement and/or breach of these
specification and condition(s) etc. shall render the contractor liable to action(s)under various
clauses of the contract and such action stipulated in conditions therein.

“A” ADDITIONAL CONDITIONS

1. The Contractor shall maintain safe custody of materials brought to the site. The Contractor shall also
employ necessary watch and ward establishment for the work and other purposes as requiredat his
own cost.

2. For Cement and Steel and other materials, as prescribed, the quantities brought at site shall be
entered in the respective material accounts at site and shall be treated as issued for maintenance
of daily consumption.

3. The procurement of Cement and Reinforcement Steel, and, their issue and consumption shall be
governed as per conditions laid down hereunder.

4. The contractor shall engage licensed plumber for sanitary, water supply, drainage work and also get
all the materials and system (including the materials supplied if any, by the department) testedby
the Municipal Authority, whenever required at his own cost including all testing fees, transport etc.
according to Municipal by Laws. The contractor shall produce necessary certificate from the
Municipal Authorities after completion of work. Nothing extra will be paid on this account. The
Contractor shall execute the guarantee for removal of defects after completion in respect of water
supply and sanitary installation.

5. The water supply sanitary installation and drainage work shall be carried out in a manner complying
in all respects with the requirement of relevant by laws of the local municipal authority of the place
at no extra cost of the department.

6. The rate for every item of work to be done under this contract shall be for all heights, depths, lengths
and widths of the structure (except where specially mentioned in the item) and nothing extra will
be paid on this account.

7. The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards
such as day and night boards, speed limit boards and flags, red lights and providing barriersetc. He
shall be responsible for all damages and accidents caused due to negligence on his part. No
hindrance shall be caused to traffic during the execution of work. No extra payment shall be paid on
this account.
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8. The contractor will work in close liaison, during the works, with other contractors of water supply,
sanitary, drainage arrangements, electrical installation and any other works and adjust his work plan
accordingly.

B. ADDITIONAL SPECIFICATIONS

1. GENERAL

Should there be any difference between the specifications mentioned above and the
specifications given in the schedule of quantities, the later shall prevail.

If the specifications for any item are not available in the CPWD Specifications cited above,
relevant BIS Specifications should be followed.

In case BIS Specifications are also not available, the decision of Engineer-in-Charge given in
writing based on acceptable good engineering practice and local usage shall be final and binding
on the contractor.

Articles classified as first quality by the manufacturer shall be used unless otherwise specified.

The work will be carried out in accordance with the architectural drawings and structural
drawings to be issued by the Engineer-in-Charge. The structural and architectural drawings shall
have to be properly correlated before executing the work.

In case of any difference noticed between Architectural and Structural drawings, thecontractor
shall obtain final decision in writing of the Engineer-in-Charge.

In case of any discrepancy in the item given in the schedule of quantities appended with the
tender and architectural drawings relating to the relevant item, former shall prevail unless
otherwise given in writing by the Engineer-in-Charge

For items where so desired, samples shall be prepared before starting the particular items of
work for prior approval of the Engineer-in-Charge and no extra payment shall be made on this
account.

Materials brought at site of work shall not be used in the work before getting satisfactory
Mandatory test results. For details, relevant provisions in CPWD specification shall be referred
to.

Wherever it is desired to procure factory-made materials, such factory-made materials shall be
procured from reputed and approved manufacturers or through their authorized dealers. The
contractor shall obtain the approval from the Engineer-in-Charge of such firms prior to
procurement of such factory-made materials. The Engineer-in-charge may, at any
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stage, inspect such factories/ manufacturing units. The contractor shall have no claim if the
factory-made materials brought to the site are rejected by the Engineer-in-charge in part
or in full due to bad workmanship/ quality etc. even after the inspection of the
manufacturing units.

The manufactured materials brought at site of work shall, in general, conform to the relevant
specifications. The source for supply of the manufactured materials shall beapproved by the
Engineer-in-charge. The contractor shall have no claim if the manufactured materials brought
to the site are rejected by the Engineer-in-charge in part or in full due to bad workmanship/
quality etc.

The preference amongst the various alternative materials available shall be as follows.

The materials shall be as per the Brand specified to be used in the work.
If the Brand specified material is not available then the material shall be ISI
marked.

3. If ISI marked item is not available then it should be from ISO certified Company.
If the ISI marked or ISO certified items are not available then the best available
items in the market to be procured.

Equivalents for the various materials and the materials of approved make shall be got approved
from the Engineer-in-Charge of work in writing before using them on the work.

The contractor shall maintain register for cement, paint and other registers as required by the
Engineer-in —charge and those should be signed by the contractor or his authorised agents and
the Asst. Engineer in charge of the work.

The following modifications to the above specifications shall, however, apply.

Earth Work

During excavation and trenching work etc., the contractors shall ensure compliance to the
guidelines in such matters laid down by the local body / bodies to ensure that there is minimum
hazard to the operating personnel and users, minimum inconvenience to the users, minimized
damage to the underground plant/services of other utilities in a coordinated way, in the interest
of public convenience and overall safety.

Any trenching and digging for laying sewer lines/ water lines/ cables etc. shall be commenced

by the contractor only when all men, machinery’s and materials have been arranged and closing
of the trench(s) thereafter shall be ensured within the least possible time.

Surplus excavated earth which is beyond the requirement of the CAPE shall have to be disposed
of by the contractor beyond the municipal limits or at places identified by the
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local bodies or as directed by the Engineer-in-Charge after obtaining written permission of
the Engineer-in-Charge for such disposal of this surplus excavated earth.

The contractor shall, at his own expense and without extra charges, make provision for all
shoring, pumping, dredging or bailing out water, if necessary, irrespective of the source of water.
The foundation trenches shall be kept free from water while all the works below Ground Level
are in progress.

Reinforced Cement Concrete Work & Plain Cement Concrete- General

Stone Aggregate. Stone aggregate to be used in the work shall be of hard broken stone to be
obtained from source approved by Engineer-In-Charge and shall conform to the relevant
provisions in the CPWD Specifications.

Fine Sand / Coarse Sand: Fine sand / Coarse sand to be used in the work shall be obtainedfrom
sources approved by Engineer-In-Charge and shall conform to the relevant provisionsin the
CPWD Specifications.

1.3.11.1 Where only one variety of sand is available, the sand will be sieved for
use in finishing work to achieve the required particle size distribution as per CPWD
Specifications in order to obtain smooth surface and nothing extra shall be paid to the
contractor on this account.

Water: - It shall conform to requirements laid down in IS: 456-2000

R. C. C. work (Design Mix Concrete) - Wherever the RCC work is specified to be done with Design
Mix Concrete, the particular specifications, as applicable, shall apply.

R.C.C. Work (Nominal mix concrete)- Water-Cement Ratio: - For RCC Works, wherever nominal
mix of concrete is stipulated in the items for work, for maintaining proper quality and durability
requirements of the structure, maximum water-cement ratio shall be restricted to

0.55. If in normal course of work, the required workability is not achieved; suitable plasticizers/
admixtures may be used for improving the workability of concrete with the approval of
Engineer-in-Charge for which nothing extra shall be paid.

Centering and Shuttering for R.C.C Work: - The concrete surface shall be free from honey
combing, offsets, superfluous mortar, cement slurry and foreign matter. The formwork shall be
assembled in such a way as to facilitate removal of their parts in proper sequence without any
damage to the exposed cement concrete surfaces and corners etc. The contractor shall keep
skilled staff for special care and supervision to check the formwork and concreting so that every
member is made true to its size, shape, level and alighment so that it does not result in any
deformation, snug, bulges etc. The contractor shall also take suitable precautionary measure to
prevent breaking and chipping of corners and edges of completed work until the building is
handed over. The size of shuttering plates for slabs shall not be less than 0.6mx0.9min general.
However, contractor has to provide tape or wooden fillets or rubber gaskets to seal
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the joint properly to get smooth surface. Further shuttering shall be of such quality that there
are no undulations and surfaces will be fairly even and no extra thick ceiling plaster shall be
permitted to make the surface even. Any honey-combed or poorly formed concrete shall be
repaired with polymer concrete of any suitable design by the Contractor at his own cost.

BRICK WORK: - Bricks used in the work shall be of class designation specified to be obtained
from kilns approved by Engineer-In-Charge. In all other respects they shall conform to the
provisions in CPWD specifications.

STONE WORK: Stone used for stone masonry work shall be hard granite/ basalt/ quartz
stone/sand stone to be obtained from quarries approved by Engineer-In-Charge and shall
conform to the relevant provision in the CPWD specifications.

All above materials like stone aggregates, coarse sand, fine sand, Bricks, Surkhi, Stone etc.
confirming to the CPWD specifications to be brought from the sources approved by Engineer-
In-Charge. In case, at any stage during execution of work, the material from the approved source
being not available or otherwise, and, is required to be arranged from other sources conforming
to relevant CPWD specifications and duly approved of Engineer-in-charge, involvingextra lead
etc. no extra payment made shall be on this account.

WOOD WORK: Timber required for manufacture of chowkhats and shutters for doors, windows,
ventilators, and partitions etc. in the work shall be kiln seasoned and preservative treated. The
Timber shall be kiln seasoned before applying preservative treatment. The rate quoted for
various items shall be inclusive of kiln-seasoning and preservative treatment of wood. The wood
used in the work shall conform to the provisions in the CPWD Specifications

STEEL WORK: All steel doors, steel windows, steel ventilators, wire gauge, steel glazing, steel
grill shall be according to the Architect’s detailed drawings and factory made and obtained from
approved suppliers.

In the case of composite steel windows, the rates shall include the cost of coupling mullionand
transom etc. Where windows with inside open able shutters are fixed along-with windows with
shutters openable outside, such inside openable windows shall be fittedwith suitable friction
hinges and openable outside with box type hinges, lever handles or otherwise as approved by
the Engineer-in-Charge of the work. For such windows, cement concrete blocks of size 15cmx
10cmx 10cm shall be provided.

In the case of steel windows and doors, steel glazing, wire gauge steel ventilators, rolling
shutters, grills etc. an approved quality-priming coat of zinc chromate shall be applied overand

above shop coat of primer. No extra payment shall be made for providing shop-coat primer.

Pre-cast concrete cobbles for floor: Concrete cobbles to be used in flooring shall be of hard,
made out of 1:2:4 mix.
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Sanitary and Water supply installations

The contractor shall engage licensed plumber for sanitary, water supply, drainage work and shall
be carried out in a manner complying in all respects with the requirement of relevant by rules
of the local municipal authority. The Contractor shall give a guarantee to the effect that the work
shall remain structurally stable and shall guarantee against faulty workmanship, finishing,
manufacturing defects of materials and leakages etc.

Approval of sample work of repetitive/ typical nature prior to general execution of work shall
be as enumerated hereafter.

Samples of typical portion of the works of repetitive nature such as typical room, toilet room, or any
other work shall be prepared by the contractor under the directions and to the satisfaction of
Engineer-in-Charge and got approved from him in writing before the commencement of these
items for the entire work.

The work shall be so arranged to be carried out that the requirement for preparation of samples are
observed and fulfilled without any detriment to the general progress of work. In other words,
this will not be allowed to have any effect on the general progress of work or on any of the terms
and conditions of the contract. No claims of any kind whatsoever including the claim of
extension of time will be entertained due to theincorporation of this requirement.

Measurement: As per KPWD norms.
Tolerance: As per KPWD norms
Rate: The rate includes the cost of materials and labour involved in all the operationsdescribed

above including the cost of centering, shuttering curing, placing and fixing inposition which are
not specially mentioned
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Part VI- FORMS and DECLARATIONS

1. PRELIMINARY AGREEMENT FORMAT

PRELIMINARY AGREEMENT

(To be executed on stamp per Rs. 200/-)
Preliminary Agreement entered into on this .........c.ccoeeee..... day of Two thousand and ....................
between Co-operative Academy of Professional Education (CAPE) College of Engineering,
Muttathata Campus, St. Sebastian Church Road, Thiruvananthapuram — 695 008, Tel No: 0471 2316236
represented by The Director (hereinafter called for the Owner) of the one part and Sri.
.......................................................................................................... (here enter full name andaddress
of the Bidder) hereinafter called the Bidder of the other part for the execution of the agreement
as well as for the execution of the work

I/We undersigned hereby offer to construct the proposed work in strict accordance with the
contract/bid document for the consideration to be calculated in terms of the priced schedule of
guantities.

I/We undertake to complete the whole of the works as per the attached schedule from the date
of issue of intimation by you that our tender has been accepted and upon being permitted to
enter site.

I/We further undertake that on failure, subject to the conditions of the contract relating to
extension of time, |/We shall pay agreed "Liquidated Damages' for the period during which the
work shall remain incomplete.

|/We hereby deposit with you as Earnest money Rs.  ......ccccoc....... /- (RUPEES. oo
only)

[carrying no interest] by means of payment in favour of .......c.cccoooiiiiiiii i and I/We
agree that this sum shall be forfeited in the event of the Employer accepting my/our tender and
I/We fail to take up the contract when called upon to do so as per clause 3.6.6 and 7 of ITB of
the bid document.
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I/We further agree for the deduction of 2.5% from the ‘Interim Payment/RA Bill' and up to a
maximum of 2.5% of the contract value towards the ‘Performance Security Deposit', which will
be returned as per the relevant clauses in the agreement.

I/We will furnish the Performance Guarantee Bond as per the approved format, if our bid is
accepted. Bid Security deposited shall be treated as security for the proper fulfilment of the same
and shall execute an agreement for the work in the prescribed form. If I/We fails to do this or
maintain a specified rate of progress (as specified in the Milestone details of contract data in the
bid document), the performance guarantee(both treasury fixed deposit and irrevocable bank
Guarantee) and Performance Security Deposit if any deducted from the RA Bills shall be forfeited
to Government and fresh tenders shall be called for or the matter otherwise disposed off. If as a
result of such measures due to the default of the Bidder to pay the requisite deposit, sign
contract or take possession of the work any loss to Government due to the same will be
recovered from me/us as arrears of revenue, but should it be a saving to Government. |/We shall
have no claim whatever to the difference. Recoveries on this or any other account will be made
from the sum that may be due to us on this or any or other subsisting contracts or under the
Revenue Recovery act or otherwise the Government may decide.

I/We further agrees that, in the case of becoming the lowest bidder in this tender and in the
event of failure on part of me/us to produce any of the original documents, or submit the
performance guarantee, or enter into agreement with the first part within the specified time
limit, the first part may take appropriate action as provided in the bid document. Recoveries on
this or any other account will be made from the sum that may be due to us on this or any or
other subsisting

contracts or under the Revenue Recovery act or otherwise the Government may decide.

NOW THEREFOR IN THE PRESENCE OF WITNESS it is mutually agreed as follows.

a. 6.1) The terms and conditions for the said contract having been stipulated in the said tender
document and forms to which the I/We have agreed and a copy of which is here to be appended
which forms the part of this agreement, it is agreed that the terms and conditions stipulated
therein shall bind the parties to this agreement except to the extent to which theyare
abrogated or altered by express terms and conditions herein agreed to and in which respectthe
express provisions herein shall supersede those of said tender form.

a.6.2) The I/We hereby agreed and undertake to perform and fulfil all the operations and obligations
connected with the execution of the said contract work ............cccceuvneee

the work if awarded in favour of the me/us.)

a. 6.3) If the Bidder does not come forward and to execute the original agreement after the
said work is awarded and selection notice issued in his favour or commits breach of any
of the conditions of the contract as stipulated in clause of the notice inviting tenders as
guoted above, within the period stipulated then the Government may rearrange the
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work otherwise or get it done departmentally at the risk and the cost of the Bidder and
the loss so sustained by the Government can be realized from the Bidder under the
Revenue recovery Act as if arrears of land revenue as assessed quantified and fixed by an
adjudicating authority consisting of the Secretary Cooperation, Registrar ofCooperative
Societies or any other officer or officers authorized by Government in this behalf, taking
into consideration the prevailing P.W.D rates and after giving due notice tothe Bidder. The
decision taken by such authority officer or officers shall be final and conclusive and shall
be binding on the Bidder.

a. 6.4) The Bidder further agrees that any amount found due to the Government under or by
virtue of this agreement shall be recoverable from the Bidder from his EMD and his
properties movable and immovable as arrears of Land Revenue under the provision of
the Revenue Recovery Act for the time being in force or in any other manner as the
Government may deem fit in this regard.

a.6.5) The Bidder further assures that it is clearly understood that the settlement of claims
either by part bills or by final bills will be made only according to the availability of budget
provision and allotment of funds made with the Divisional officer in charge ofthe work
under the respective heads of account in which the work is sanctioned and arranged and
also subject to the seniority of such bills. No claims for interest or for damages
whatsoever shall be made for the related settlement of claims of bills.

IN WITNESS THERE OF STi. oo ettt e
.......................................... (here-enter the name of the officers of the Department) for on behalf
of the Governor of Kerala State and .........ocoocooiiieiis e ettt
............................... the Bidder have set their hand on the day and year first above written

SIBNEA DY . (officer / Officers of CAPE)
In the presence of witnesses:

1.

2.
Signed and delivered by (Bidder) in the presence of

1.

2.
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2. Format for Integrity Pact

(Certificate to be furnished by the bidder with the tender document downloaded from e-GP
Website)

CERTIFICATE
/W et e e e

.................... undertake that the tender submitted by us is downloaded from Website and is same
in content and form (verbatim), and any deviation, of detected, at any stage, would entitle the
Employer to reject our bidding/ offer without assigning any reason or recourse to any penal

action and would be legally binding on us.

Signature (of tenderer)
Seal
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3. Format for Affidavit
Non-Judicial Stamp Paper

AFFIDAVIT

bidder/Partner/Legal Attorney/Accredited Representative of M/s. ......ccooooveieiecece e

....................................................................... solemnly declare that:

1. I/We are submitting Tender for the WOrk .t e,
................................................................. against Tender Notice NO......c.cccecvecveiieviiceieieneennn. Dated

2. None of the Partners of our firm is relative of employee of ...,
....................................................................... (Name of the Employer) who is involved with the
arrangement and execution of this work.

3. All information furnished by us in respect of fulfilment of eligibility criteria and qualification
information of this Tender is complete, correct and true.

4.  Alldocuments/credentials submitted along with this Tender are genuine, authentic, true and valid.

5. I/we undertake to deploy all plant and machinery, tools and tackles, man and materials etc. as
required for execution of the work.

6. I/We hereby declare that |/We have perused in detail and examined closely the Central Public Works
Department Specifications, Revised Kerala PWD Manual-2012, Kerala PWD Quality Manual and
Laboratory Manual, before I/We submit the tender/ bid and |/We agree to be bound by and comply
with all such specifications and requirements.

7. If any information and document submitted is found to be false/incorrect at any time, department
may cancel my/our Tender and action as deemed fit may be taken against us, including termination
of contract, forfeiture of all dues including Earnest Money, revoking of Bank Guarantees and
banning/delisting of our firm and all partners of the firm etc.

Signature of the Tenderer,

Seal of Notary
Dated
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4. Form of Performance Guarantee by Bank

1) This deed of Guarantee made on the day Of ..t e
................................................................. (month & vyear) between Bank of
......................................................................................................................... (hereinafter called the
“Bank”) repreSENTEA DY ...t ettt ettt aten e eteeree s
(name of authorised signatory) of the one part, and the ...,
....................................................................... (hereinafter called “the Employer”) represented by
............................................................................................................................................... (name) of
the other part.

2) Whereas Employer has awarded the cONtract fOr ... e
................................................................. (Name of work as per Notice Inviting Tender)
(hereinafter called the CONTIACT) TO .ottt ettt eaens eaev et

(Name of the Contractor) hereinafter called the “Contractor”.

3) AND WHEREAS the Contractor is bound by the said Contract to submit to the Employer a
Performance Guarantee for a total amount Of ...
............................................. (Amount in figures and words).

4) Now we the UNndersignNed .ttt iee vt inne e
.......................................... (Name of the Bank and Branch) being fully authorized to sign and to
incur obligations for and on behalf of and in the name of ...
....................................................................... (Full name of Bank), hereby declare that the said
Bank will guarantee the Employer the full amount of RS. ..o,
........................................................................................... (Amount in figures and Words) as stated

5) This Guarantee is valid il e ees e s
.......................................... (valid till 28 (twenty-eight) days from the completion of defects liability
period as per clause........ccc....... of bidding document).

6) Atany time during the period in which this Guarantee is still valid, if the Employer agrees to grant
a time extension to the Contractor or if the Contractor fails to complete the Works within the
time of completion as stated in the Contract, or fails to discharge himself of the liability or
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damages or debts as stated under Para 5, above, it is understood that the Bank will extend this
Guarantee under the same conditions for the required time on demand by the Employer and at
the cost of the Contractor.

7) The Guarantee hereinbefore contained shall not be affected by any change in the Constitution of
the Bank or of the Contractor.

8) The neglect or forbearance of the Employer in enforcement of payment of any moneys, the
payment whereof is intended to be hereby secured or the giving of time by the Employer for the
payment hereof shall in no way relieve the bank of their liability under this deed.

9) The expressions “the Employer”, “the Bank” and “the Contractor” hereinbefore used shall
include their respective successors and assigns.

10) Notwithstanding anything contained herein:

a) Our liability under this Bank Guarantee shall not exceed (Rupees.

b) This Bank Guarantee shall be valid Up tO ..o e,
IN WITNESS WHEREOF I/We of the bank have signed and sealed this guarantee on the
..................................................................................................... day of (Month & year) being
herewith duly authorized.
Forand on behalf of the ... Bank.

Signature of Authorized Bank official
Name:

Designation:

Stamp/Seal of the Bank:

Signed, sealed and delivered for and on behalf of the Bank by the above named
in the presence of:

Witness 1. Witness 2.
Signature Signature
Name Name
Address Address
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5. SAMPLE GUARANTEE BOND for termite-proof/water and leak-proof work.

This AGREEMENT Made this .o.ecuiiiiciiieecceeee et ettt evveaaestesaessesaens
....................... day of two thousand................  between M/S. ....ccooiviioiieeiiiieeiece e,
................................................. (Hereinafter called the Guarantor/Contractor of the one part) and
T e (Employer on behalf of the Hon.
Governor of Kerala hereinafter called the Government of the other part).

WHEREAS this agreement is supplementary to the contract (hereinafter called the
Contract) dated........cco.ce..... made between the Guarantor of the one part and the Employer of
the other part, whereby the Contractor, inter alia, undertook to render the buildings and
structures in the said Contract recited, completely termite-proof/water and leak-proof.

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said
structure will remain termite-proof for ten years to be reckoned from the date after the
maintenance period prescribed in the contract expires.

During this period of guarantee the Guarantor shall make good all defects and for that
matter, shall replace at his risk and cost such wooden members as may be damaged bytermites,
and in case of any other defect being found he shall render the building waterproof/termite-
proof at his cost to the satisfaction of the Engineer-in-charge, and shall commence the works of
such rectification within seven days from date of issuing notice from the Engineer-in-
charge/Competent authority calling upon him to rectify the defects, failing which the work shall
be got done by the Department/CAPE by some other Contractor at the Guarantor’s cost and risk,
and in the later case the decision of the Engineer-in-charge as to the cost recoverable form the
Guarantor shall be final and binding.

That if the Guarantor fails to execute the waterproofing/anti-termite treatment or
commits breaches hereunder then the Guarantor will indemnify principal and his successors
against all loss, damage, cost, expense or otherwise which may be incurred by him by reason of
any default on the part of the Guarantor in performance and observance of this supplemental
agreement. As to the amount of loss and/or damage and/or cost incurred by CAPE, the decision
of the Engineer-in-charge will be final and binding on the parties.

IN  WITNESS WHEREOF these presents have been executed by the Obligor
.................................................... and by
..................................................................................................... for and on behalf of the Governor

of Kerala on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of witnesses
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in the presence of witnesses
1.
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Name of work : Levelling and Maintenance of Playground at College of
Engineering Muttathara

OUOTED RATE OF THE CONTRACTOR

I/We agree to undertake to execute the work

1. At Estimate rate

e % below estimate Rates

B e % above estimate rates

Note: Score out of which is not applicable

The rates may be quoted in words and figures

Date : Signature of Tenderer

(Name, Title and position)
Address:
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Development works of existing playground in campus of College of

Engineering, Muttathara

Tender Schedule

SI.No.

Specification of item

Quantity

Unit

Rate

Amount

1.001

15.60

Disposal of building rubbish/malba/similar
unserviceable, dismantled or waste materials
by mechanical means, including loading,
transporting unloading to approved municipal
dumping ground or as approved beyoing 50m
initial lead, for all leads including all lifts
involved

49.395

cum

281.16

13887.90

1.002

2.32

Clearing grass and removal of the rubbish up
to a distance of 50m outside the periphery of
the area cleared

1600.000

sgm

9.48

15168.00

1.003

2.31

Clearing jungle including uprooting of rank
vegetation, grass, brush wood, trees and
saplings of girth up to 30 cm measured at a
height of 1 m above ground level and removal
of rubbish up to a distance of 50 m outside the
periphery of the area cleared

66.000

sgm

18.59

1226.94

1.004

2.28.1

Surface dressing of the ground including
removing vegetation and in-inequalities not
exceeding 15cm deep and disposal of rubbish,
lead up to 50m and lift up to 1.5m all kinds of
soil

2279.000

sgm

36.07

82203.53

1.005

0D19291/2026-27

Preparation and consolidation of sub grade
with power road roller of 8 to12 ton capacity
after excavating earth to an average of
22.5cm  depth, dressing camber and
consolidating with road roller including
making good the undulations etc. and
rerolling the sub grade and disposal of surplus
earth with lead up to 50 meters.

2316.500

sgm

8.27

19157.46

1.006

2.6.1

Earthwork in excavation by mechanical means
(Hydraulic excavator) manual means over
areas (exceeding 30 cm in depth, 1.5m in
width as well as 10 sgm on plan) including
getting out and disposal of excavated earth
lead up to 50m and lift up to 1.5

4.000cum

cum

263.35

1053.40
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1.007 1 50.6.1.1
Solid block masonry using pre cast solid blocks
(factory made) of size 40 x 20 x 20cm or
nearest available size confirming to IS 2185
part 1 of 1979 for foundation and plinth with
thickness 20 cm and above in CM 1:6 (1
cement 6 coarse sand) etc. complete 8.000 | Cum 6477.83 51822.64
1.008
134.1
12mm cement plaster of mix 1:4 (1cement:4
coarse sand)
70.000 | sgm 393.84 27568.80
1.009 | 50.2.26.1
Filling with contractor own earth in open
areas in layers not exceeding 20cm in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50m and lift
up to 1.5m as per direction 147.000 | Cum 455.62 66976.14
Total 2,79,064.81
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